

BID PROPOSAL

CITY OF NAPA VINE  
2023 CHIP SEAL

2023 CHIP SEAL


Bid No.	Bid Item	Bid Quantity	Unit Bid Price	Bid Amount
1.	Mobilization, Clean Up, and Demobilization (SS 1-09.7)	1 LS	\$ 23,600	\$ 23,600
2.	Project Temporary Traffic Control (SP 1-10.5)	1 LS	\$ 5,000	\$ 5,000
3.	Chip Seal	38,305 SY	\$ 3.75	\$ 143,644
4.	Scrub Seal	5,364 SY	\$ 6.00	\$ 32,184
5.	Pavement Repair	3,800 SF	\$ 7.00	\$ 26,600
6.	Crack Seal	12,808 LF	\$ 0.80	\$ 10,247
7.	Striping	15,374 LF	\$ 1.00	\$ 15,374
8.	Crosswalk	176 SF	\$ 5.00	\$ 880
9.	Stop Bar	110 LF	\$ 12.50	\$ 1,375

Total Bid Amount

\$ 259,000


+ 41,000 ENGINEERING  
300,000

5% CITY MATCH  
\$ 15,000



VICINITY MAP

NTS



CHIP SEAL




SCRUB SEAL



CRACK SEAL



MAYBE



CHIP/SCRUB

CITY OF NAPAVINE  
TIB Chip Seal

**JACKSONCIVIL**

704 E MAIN, STE 103  
PO BOX 1748  
BATTLE GROUND, WA  
98604-4687

P: (360) 723 - 0381  
WWW.JACKSONCIVIL.COM

DATE: 03/07/2023



**C000**

## **What agency will lead this effort?**

Wavine will be the lead agency which includes consultant management, advertising the project for bids, construction management, invoicing participating agencies, and general project management.

## **How do participating agencies support the lead agency?**

Participating agencies should:

- Sign TIB Fuel Tax Agreement as soon as possible to ensure your agency is included in the project.
- Enter into an Interlocal Agreement with the lead agency.
- Respond to the lead agency or representative consultant in a timely manner to ensure not to delay the project.
- Provide community engagement to inform citizens of the upcoming work and requirements to remain off affected streets until they are properly ready for traffic.
- Ensure all vehicles are removed prior to the contract working schedule.

## **How does the funding get distributed?**

The construction contract will be between the lead agency and the contractor. The plans and estimates will be prepared by separate schedules for each agency. The lead agency will invoice the participating agencies for the contract work and project management (administrative fee). The participating agency will request reimbursement of approved funds from TIB and pay the invoice to the lead agency in a timely manner.

## **What is the local agency match requirements?**

Each agency will be required to provide the minimum local match as required in WAC 479-10-160.

## **What is the anticipated timeline?**

**March 24-** Board approved funding

**ASAP-** Participating agencies to sign Fuel Tax Agreement with TIB for funding. If this is not completed before PS&E final review, the agency will be removed from the project.

**ASAP-** Participating agencies sign an Interlocal Agreement with the lead agency. If this is not completed before PS&E final review, the agency will be removed from the project.

**April 11-** Plans ready for review.

**April 14-** All comments due by 5:00 pm to consultant

**April 18-** Advertisement

**May 9-** Bid Opening

**June-August-** Construction

